
ACME 3 ton condensor M# xyz123 1 81.00 91.80 1,252.80*Assembly 3 ton system w/
overhead *

1,080.00Each
ACME 3 ton AHU M# xyz123 1 60.75 68.85 939.60*Assembly 3 ton system w/

overhead *
810.00Each

Office Manager 0.5 3.15 3.71 51.86*Assembly 3 ton system w/
overhead *

45.00Hours
Office overhead - secretary 0.2 0.63 0.74 10.37*Assembly 3 ton system w/

overhead *
9.00Hours

Field labor - Journey level 8 45.36 53.46 746.82*Assembly 3 ton system w/
overhead *

648.00Hours
Field labor - Helper level 8 35.28 41.58 580.86*Assembly 3 ton system w/

overhead *
504.00Hours

     Assembly sub-total 226.17 260.14 3,582.31*Assembly 3 ton system w/
overhead *

3,096.00
               
Field labor - Journey level 8 45.36 53.46 746.82*Assembly 4 man install crew,

per day, with office overhead *
648.00Hours

Field labor - Helper level 8 35.28 41.58 580.86*Assembly 4 man install crew,
per day, with office overhead *

504.00Hours
Field labor - Helper level 8 35.28 41.58 580.86*Assembly 4 man install crew,

per day, with office overhead *
504.00Hours

Field labor - Helper level 8 35.28 41.58 580.86*Assembly 4 man install crew,
per day, with office overhead *

504.00Hours
Office Manager 0.5 3.15 3.71 51.86*Assembly 4 man install crew,

per day, with office overhead *
45.00Hours

Office overhead - secretary 0.25 0.79 0.93 12.97*Assembly 4 man install crew,
per day, with office overhead *

11.25Hours
     Assembly sub-total 155.14 182.84 2,554.23*Assembly 4 man install crew,

per day, with office overhead *
2,216.25

               
Torch charge 1 3.38 3.83 52.20*Assembly Changeout kit * 45.00Each
Reclaim machine charge 1 3.38 3.83 52.20*Assembly Changeout kit * 45.00Each
Recovery tank 1 6.75 7.65 104.40*Assembly Changeout kit * 90.00Each
Office overhead - secretary 0.25 0.79 0.93 12.97*Assembly Changeout kit * 11.25Hours
Field labor - Helper level 1 4.41 5.20 72.61*Assembly Changeout kit * 63.00Hours
     Assembly sub-total 18.71 21.44 294.40*Assembly Changeout kit * 254.25
               
Copper pipe - 3/8 Type K 10 2.91 3.43 47.94*Assembly Copper lineset 3/8

over 7/8 per 10 ft *
41.60Feet

Copper pipe - 7/8 Type K 10 3.77 4.44 62.00*Assembly Copper lineset 3/8
over 7/8 per 10 ft *

53.80Feet
Copper fitting - 3/8 90 1 0.29 0.34 4.77*Assembly Copper lineset 3/8

over 7/8 per 10 ft *
4.14Each

Copper fitting - 7/8 90 1 0.38 0.44 6.20*Assembly Copper lineset 3/8
over 7/8 per 10 ft *

5.38Each
     Assembly sub-total 7.34 8.65 120.85*Assembly Copper lineset 3/8

over 7/8 per 10 ft *
104.86

               
Office Manager *Assembly test * Hours
Office Manager *Assembly test * Hours
ACME 3 ton AHU M# xyz123 1 60.75 68.85 939.60*Assembly test * 810.00Each
ACME 3 ton condensor M# xyz123 1 81.00 91.80 1,252.80*Assembly test * 1,080.00Each
     Assembly sub-total 141.75 160.65 2,192.40*Assembly test * 1,890.00
               

549.12 633.72

Total
Price Tax Price w / tax

7,561.42 1,182.84 8,744.26
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